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ADDENDUM NO. 1 
 

DATE:    Tuesday, March 31, 2015 

ITB: ITB No. 15-51/A Salt Ponds Inlet Dredging 

DATED:   Tuesday, March 10, 2015 

BID DUE:   Tuesday, April 7, 2015 @ 2:00 p.m. ET  

BID OPENING:  Tuesday, April 7, 2015 @ 2:00 p.m. ET 

SUBJECT: Changes to Project Specifications & Answers to Questions Received  

 

Ladies/Gentlemen:  

 

Please note the following changes as indicated in PART 1 CHANGES TO PROJECT 

SPECIFICATIONS AND PART 2 ANSWERS TO QUESTIONS RECEIVED. 

 

Offerors must take due notice and be governed accordingly. This addendum must be 

acknowledged as indicated in the Request for Proposal or your Proposal may not be 

considered. 

 

For the City of Hampton, 

 

Octavia Andrew 
 

Ms. Octavia Andrew, CPPB, VCO 

Senior Buyer, City of Hampton 

Phone: 757/727-2201 Fax: 757/727-2207 

Email: oandrew@hampton.gov  

Website: http://www.hampton.gov/bids-contracts/   

 

 

 

mailto:oandrew@hampton.gov
http://www.hampton.gov/bids-contracts/
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PART 1 CHANGES TO PROJECT SPECIFICATIONS 

 

  Dredging 

   

1.1 The 7,500 sf, L shaped, advance maintenance basin on the north side of 

the channel centered at station 1+00 has been removed from the project. 

 

1.2 The BD Survey completed on March 27, 2015 shows that the new pay 

volume  is 14,175 cy to the design depth plus 7,000 cy in the allowable 

overdepth for a total pay volume of 21,175 cy.  This reflects the change in 

the dredging design (ie removal of the dredging requirement of the 

advance maintenance basin.) 

 

1.3 The hatched area on the Green Side of the channel between 11+51 to 

14+00 should be a template of -7 ft MLW + 2 ft of allowable for a total 

pay of up to – 9 ft MLW. 

 

Channel Marking 

 

1.4 To construct the project, five (5) channel markers will need to be removed 

and replaced.  The bid estimate includes 5 channel markers.  The replaced 

channel markers include #5, #7, #9, #6A and #8. 
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PART 2 ANSWERS TO QUESTIONS RECEIVED 

 

2.1 Question:  You are showing new material being dredged in this 

project.  Is this virgin material? 

 

 Answer:  No, it is not virgin material.  This inlet area had been 

dredged bank to bank to a depth of at least -7 ft MLW (if not 

deeper) when it was constructed and in subsequent years thereafter.  

The “new work” areas, however, have not been dredged since 

sometime prior to 1996. 

 

Reference: Cross Sections 4+00 & 7+00 / Stamped USACE rcvd 

Nov. 6, 2014 

 

2.2 Question: Can you send out borings for this project if they are 

available? 

 

 Answer:  There are no recent core borings for this area.  However, 

it is anticipated, but not guaranteed, that it is all classified as 

SM/SP material. 

   

2.3 Question:  15 days to begin a survey on the back end of a project 

is a long time and would cause contractor delays as well as 

possible shoaling to occur in the dredge templet.  Due to the small 

scope of work I would like this specification removed and replaced 

with the following.  “Once the Contractor requests survey services, 

the City will begin the requested work within (3) Calendar days. 

  

 Answer:  The surveyor requires 5 days notification for the after 

dredging (AD) survey or additional before dredging (BD) survey, 

but will respond as soon as possible, weather dependent.  The City 

provides the initial BD survey and final acceptance AD survey.  

Subsequent repeat surveys for project design clearance shall be 

paid by the Contractor at the daily rate of $3800.   
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Reference: General Provision / Pg. 53/b – Once the Contractor 

requests survey services, the City will begin the requested Work 

within (15) Calendar Days. 

 

2.4 Question:  Are there any time of year restrictions for this project. 

  

 Answer:  No there are not any time-of-year restrictions for this 

project. 

 

Reference: General Provisions / Pg. 72 / g – The Contractor shall 

adhere to any time of year restriction conditions required by local, 

State, and federal permitting agencies. 

 

2.5 Question: What is the contract time limit for completion and final 

acceptance for this project?  

 

 Answer:  The Contractor shall have 60 days to substantially 

complete the work from the date of the Notice to Proceed which 

will be issued by the City upon the award of the contract. 

  

Reference: General Provisions / Pg. 89 / a – The contract time 

limit for completion and final acceptance of the work will be 

determined by the City and specified in the contract documents. 

 

2.6 Question:  Can you please post the new xyz Hydrographic Survey 

Data File when the new surveys are complete and an Autocad 

Drawing Background map that shows the inlet and all the entire 

dredging limit for quantity take-offs and estimating purposes?  

 

 Answer: For the purpose of this bid, the City is furnishing a pdf of 

the recently completed before dredging survey with this addendum 

as well as a modified bid sheet.  Digital files will be made 

available to the successful bidder. 

 

Reference:  Plans Sheet C-02 
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2.7 Question:  Is there a maximum allowable excavation disturbance 

depth beyond the over-depth that is permissible without violating 

the permit?   

 

 Answer:  The design is -7 ft MLW + 1 ft of allowable overdepth 

for a total pay template depth of up to -8 ft MLW (with the 

exception of the small section on the green side of the channel 

between stations 11+51 and 14+00 which provides a +2 ft 

allowable overdepth).  The project is permitted to -9 ft MLW.  The 

agencies consider depths 0.5 ft deeper than the permitted depth as a 

violation.  Note that excessive overdredging beyond the pay 

template is beyond the scope of this project. 

 

2.8 Question:  How is the contractor supposed to work around 

Markers #5, #6A, #8 and #9 inside the work area.  With the option 

to perform the excavation hydraulically, these markers would have 

to be removed to completely dredge the work limits. 

  

 Answer:  This assumption is correct and the new bid tab will 

reflect  a bid item for replacement of five (5) channel markers - #5, 

#7, #9, #6A and #8. 

 

Reference:  Plans Sheet C-02 

   

2.9 Question:  Will this breakwater need to be constructed under this 

contract?  If so a separate bid item needs to be in place for this 

work. 

 

Answer:  No, the breakwater will not be constructed prior to the 

start of this dredging project and the dredging bid does not include 

construction of the breakwater. 

 

Reference: Plans Sheet C-03  

 

2.10 Question:  Please confirm that there is not a screening requirement 

of the excavated sand prior to beach placement.   
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Answer: There is no requirement for screening the excavated sand 

prior to beach placement.   

 

2.11 Question:  Will the contractor be allowed to work 24/7 during the 

duration of this project. 

 

 Answer: For the purpose of this bid, assume the working hours are 

as stated in Section 01005.  

 

Reference: Section 01005 / pg. 4 / 5.2 – Except as otherwise 

restricted herein, dredging and beach placement may be 

performed between the hours of 7 am and 7 pm, seven days per 

week….the Contractor may request extended hours of operations, 

but it is not guaranteed. 

 

2.12 Question:  Considering that this project needs to be expedited and 

hopefully finished before the start of boating season, would the 

city of Hampton consider extending the hours of operation to allow 

for 24 hour a day / 7 days a week operations? 

 

 Answer: At this time, the City cannot commit to those additional 

working hours.  

 

2.13 Question:  Are there any Prevailing Wage Rates for the Beach-fill 

/ Shore-side portion of the project. 

 

Answer: No, this is a municipal project, using only local funding. 

 

2.14 Question:  At the mandatory pre-bid meeting a minimum 

production rate for the dredging was discussed.  Please verify the 

minimum production rate per day for the dredging.  

 

Answer:  The minimum production rate as shown on the bid sheet 

is 800 cy/day and referenced in Section 02325 / pg 1 / 1.1 Plant – 

“Both mechanical and hydraulic dredging operations must have the 

capacity to dredge and place a minimum of 800 cubic yards of 

material per day.” 
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RESPONSE FORM FOR PROJECT ITB NO: 15-51/A   
 

BID SHEET 
 

Bid 
Item Description Quantity Unit Unit Price 

Extended 
Price 

1 
Mobilization/Demobilization 
Lump Sum price complete and in accordance 
with drawings and specifications 

1 LS N/A 

 

2 

Dredging  
Maintenance and new work dredging as 
designated on the drawings to the design depth 
of 1 foot allowable overdepth, complete as 
shown on the drawings and in accordance with 
the specifications (total material to project 
depth including estimated shoaling is 
14,175 CY, the allowable overdepth is 
7,000,  for a total pay volume of up to 
21,175 CY). Note that if needed, the barge 
access area is not included as part of the pay 
volume and it is incidental to construction. 

21,175 CY  

 

3 

Day Markers  
The cost to remove and replace five (5) 
daymarker pilings and dayboards as shown on 
the plans. The cost to remove and/or relace 
any other daymarkers due to dredging are 
incidental to the cost of this project.  During 
construction, maximum care shall be taken to 
minimize damage to the daymarker signs and 
piles during the dredging process.  Navigation 
markers damaged due to contractor 
negligence will be replaced by the contractor 
at no additional cost to the Owner. 

1 LS N/A 

 

Total Bid for all work in accordance with Plans and Specifications  
(Bid Items 1 – 3)  

 

 
 


